DATE: MARCH 9, 2006
TO: ALL INTERESTED PARTIES
RE: M. V. SEALTH

DOCKSIDE PRESERVATION
CONTRACT 00-7083

ADDENDUM NO. 3

This is to inform you of the following updates and changes to the Invitation For Bids (IFB)
for the above-referenced project:

SUPPLEMENTAL SPECIFICATIONS
AND CONTRACT GUIDANCE DRAWINGS
IFB Volume 111 A

Attached hereto and incorporated herein are revisions to the IFB Volume 111 A, Supplemental
Specifications and Contract Guidance Drawings documents.

QUESTIONS AND ANSWERS

Attached hereto and incorporated herein are four (4) Questions and Answers regarding the
IFB Bidder Instructions and the Technical Specifications document..

All other terms and conditions remain unchanged. All bidders will be required to
acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of
the Contract.

Sincerely,
Barbara Olson

Contracts Coordinator
Attachment
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ATTACHMENT TO
ADDENDUM NO. 3

SUPPLEMENTAL SPECIFICATIONS
AND CONTRACT GUIDANCE DRAWINGS

IFB Volume 111 A
WSF DWG 8306-658-004-01, MV Sealth Dockside Door Modifications.

Sheet 1 of 3.

HARDWARE SPECIFICATION (HS)

Delete the text in “1. Locks & Latches, a and b” and replace with the following new text:

“1. LOCKS & LATCHES
a. Locks Sets - Best 93, cylidical
Lever -14D
Finish 626

b. Handle Latch - Best 93-AB 93K7AB14D-S3-626.”

Delete the text in “3. Deadbolts” and replace with the following new text:

“3. DEADBOLTS
Best 83T-M, Keyed Both Sides.*
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Sheet 2 of 3.

DOOR AND HARDWARE SCHEDULE

HARDWARE INFORMATION

Delete the text in the column “LOCK?”, and replace with the following new text:

“LOCK

93-D

83T-M

83T-M

93-AB

83T-M

83T-M

93-D

93-D

93-D

93-D

93-D

93-D

L Door — head-bolt, R Door -83T-M
Head Bolt/ McMaster-Carr 1427 Al4 or Equivalent.”

QUESTIONS AND ANSWERS

. O

A

[IFB Bidder Instructions]. Page 2, Section 2, Bid Due Date.

The extent of the bid package has placed a significant load on our estimating
department. Sub contractors have been extremely slow responding to bid
requests. Upon receipt of a subcontractor’s proposal, the contractor must
evaluate a matrix of options, to determine the most cost effective and
responsible bid. The uncertainty of furniture arrival until October (bid
clarification #02) has further clouded the bid process. We request a bid
extension until March 28, 2006.

WSF believes there has been allotted sufficient time in the bidding process to
allow the Contractor to assemble the bid package. The Bid Due date shall
remain 11:00 am on March 14, 2006.
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2. Q. [IFB Technical Specifications, Item No. 3, Removal of Deck Covering,
Furniture & Fittings]. Page 3. Paragraph A.

a) How is the Asbestos floor tile and 1” thick underlayment secured to
the steel deck in the passenger cabin? In some of the Issaquah Class
Ferries that have had the underlayment replaced, the underlayment

was  secured with steel butterfly clips or with a thick heavy grip coat of
toweled on black mastic and on one vessel both scenarios were found.
The reason for question is that the Black Mastic Grip coat is extremely
difficult and very time consuming to remove.

b) Do the butterfly clips need to be removed from the deck or can they
remain for the new underlayment?

A. a) WSF does not have the information as to how the original
underlayment was installed, however from past experience on this
class of vessel, butterfly clips were installed and a Black Mastic
Material was installed as a Grip Coat and is extremely difficult to
remove. The Contractor should take this into consideration when
bidding this Item.

b) If in fact it is found that butterfly clips were used during the previous
installation of the underlayment, WSF considers their removal as part
of the Item.

3. Q. The Contractor has received a quotation for the furniture specified in drawing

8306-658-019-01 and 8306-658-025-01. The Manufacturer requires a
minimum of 180 days from time of order prior to shipping. Shipping typically
takes 7-10 days from Baltimore. Recommend that the project be rescheduled
to accommodate the sole source. A copy of the quotation is attached.

A. In discussion with the Manufacturer, WSF believes that with proper
coordination between the Contractor and the Manufacturer, all interior
furniture will arrive on time to allow the Contractor to meet the Redelivery
Date. The performance period remains as advertised.

M.V. SEALTH ADDENDUM 3
DOCKSIDE PRESERVATION ATTACHMENT PAGE 3
G:\PWC\VESSEL\ FY06\7083



4. Q. [IFB Volume IlIA, Supplemental Specifications and Contract Guidance
Drawings. Sheet 2 of 3. Door and Hardware Schedule, “WSF Door No.” and
Hardware Information “Lock”.

No lock set call out is provided for the following WSF door #’s:

02-30-2-1
02-30-1-1
02-23-2-1
02-30-1-2
02-30-2-2
02-35-1-2

Please provide lockset/push pull plate requirements for these doors.

A Please see the revisions to IFB Volume Il A, Supplemental Specifications
and Contract Guidance Drawings, in this IFB Addendum.

(END)
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